

COMPANY'S LETTERHEAD

**PROGRAM OF WORKS
(BILL OF QUANTITIES)
REPAIR2020-RIII-Angeles City-001**

School: CUTUD ELEMENTARY SCHOOL			Date:			
School ID: 107025			Budget Allocation:			
Region: III			Engineering Administrative Overhead			
Division: ANGELES CITY			Approved Budget for Contract:		PHP 1,451,682.22	
Project Title:			Completion Period: 60 calendar days			
PROPOSED REPAIR AND REHABILITATION OF TWO SCHOOL BUILDINGS (4CL)			Minimum Required Manpower:			
			Project Engineer	Mason	Painter	
Plan: DepED Plans			Minimum Required Equipment:			
			Const. Foreman	Steelman	Tinsmithry	Electrician
Location: CUTUD, ANGELES CITY			Carpenter			
			Laborer			
			Hand Tools			
			Welding Machine			
			One-Bagger Mixer			
			Bar Cutter			
Item I.D.	Item Description	% of Total	Unit	Quantity	Total Cost	Remarks
	I. DIRECT COST					
	General Requirements		lot	1.00		
	BUILDING 1 : FIL-CHI BLDG (7.0M X 6.80M) 2CL					
6.0	Doors and Windows		lot	1.00		
8.0	Roofing Works		lot	1.00		
9.0	Carpentry Works		lot	1.00		
10.0	Electrical Works		lot	1.00		
13.0	Painting Works		sq.m	573.58		
	REPAIR OF TOILET					
6.0	Doors and Windows		lot	1.00		
11.0	Plumbing Works		lot	1.00		
12.0	Sanitary Works		lot	1.00		
14.0	Tile Works		sq.m	20.80		
	BUILDING 2 : FIL-CHI BLDG (7.20M X 8.20M) 2CL					
6.0	Doors and Windows		lot	1.00		
7.0	Steel Works		lot	1.00		
8.0	Roofing Works		lot	1.00		
9.0	Carpentry Works		lot	1.00		
10.0	Electrical Works		lot	1.00		
13.0	Painting Works		sq.m	573.58		
	REPAIR OF TOILET					
6.0	Doors and Windows		lot	1.00		
11.0	Plumbing Works		lot	1.00		
12.0	Sanitary Works		lot	1.00		
14.0	Tile Works		sq.m	20.92		
	Sub-Total					
	II. INDIRECT COST ___% of (I)					
	Overhead Expenses (___%)					
	Contingencies (___%)					
	Miscellaneous (___%)					
	Contractor's Profit (___%)					
	Sub-Total					
	III. TAX 5% of (I+II)					
	Sub-Total					
	IV. TOTAL CONSTRUCTION COST (I + III + III)					

Prepared by:

Bidder